TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
' NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR 3 0k - |/CONTRACT NOJ‘I‘ASKNO
NASS5- " TASK NO. AMENDMENT |
QSS Group, Inc. 99124 2 9 9 582-359- O1 -7 -89

TASK TITLE: (NTE 80 characters; include Project name)
Triana Flight Software I&T Services

\A;SISTANT TECHNI&AL lREPRESENTATIV:E (\OR TASK MONITOR) DATE ORG PHONE
] CODE CODE
Michael D. Blau W / //9 /é’éﬁ é/ 8/ 00 | s82 | 582 | 301286-7880
BRANCH HEAD 67 _ , DATE , CODE PHONE
p / gfss Cp
Elaine Shell W7( K’/ //" ﬁ/ //ﬂ 582 301 286-7104
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR) DATE CODE PHONE
)('é_obert s.Levair, 0. Aldeaas Q. Lok | 61300 560 301-286-6588
FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE CONTRACTING OFFICER'S QUALITY REP. ’ DESIGNATED FAM:
'(IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK) .

e reason tor any deviations, exceptmns (To be completed by Contracting icer)

or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:
technical requirements of the Task Order Statement of Work and related specifications. Date: JUN ] 5 2000
The contractor shall complete and submit the required Reps and Certs.

Contractor will develop specification or statement of work under this task for a future procurement. [X NO [ ] YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [ 1 NO [ ]YES 4 NA

Government Furnished Property/Facilities: [X] NO [ .] YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)

Onsite Performance: [ 1NO [x ] YES If yes: [x ) TOTAL [ ] PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: [ x] NO []YES ’

Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be 7/3/00.

lNCENﬂVE FEE STRUCTURE (check one)
(See Contract NAS5-89124, Attachment K, Incentive Fee Plan)

_x_No.1 __No.2 __No.3 __ No. 4 __No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %

{To be completed by Contracting Oﬂcer)
The target cost of this task orderis $_/65
The target fee of this task order is $ 848
The total target cost and target fee of this task order as contemplated by the Incentive Fee

clause of this contractis $_ 77,208

The maximum feeis $_ 1,239 .
The minimum fee is $0.

wmomz&o‘falsm URE
SIGNATURE OF CONTRACT!Né OFFICER
conmé’oafsr«chem&ce-«

AUTHORIZED SIGNATURE
GSFC FORM 703-1845 12/98 {OLDER VERSIONS ARE OBSOLETE)
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE

ELIZABETH 1. AUSTIN
CONTRACTING OFFICER

TYPED NAME OF CONTRACTING OFFICER

DATE




TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST« FOR TASK PLAN_A/ ‘TASK ORDER

TASKNG. AMENDMENT

QSS Group, Inc. ' 99124 2 9 g

Applicable paragraphs from contract Statement of Work:

STATEMENT OF WORK:  (Continue on biank paper if additional space is required)
This task is expected to begin July 1, 2000,

The contractor shall provide services to the Triana Project in the integration and test of the C&DH flight
software. This

will include:

. Support Code 582 in the build testing of flight software build 3.

. Support Code 582 in conducting the Triana Flight Software Acceptance Test.

. Assist the C&DH software development team in correcting bugs found during testing.

Assist the C&DH software development team in finalizing the FSW documentation.

Support the Triana Project in spacecraft I&T fasks involving C&DH software.

. Support the Triana Project in launch site activities involving C&DH software,

Support the Triana operations team during launch and early orbit acfivities.

NOoO AW —

PERFORMANCE SPECIFICATIONS:

All products developed under this task shall meet Triana Project requirements.
All products developed under this task shall be produced using accepted industry practices.

APPLICABLE DOCUMENTS:

Triana Projéct Requirements

TASK END DATE: 8/31/01

MILESTONES/DELIVERABLES AND DATES:

1. Build test services 7/1/00 to 8/31/00
2. Acceptance test services 9/1/00 to 10/31/00
3. Documentation complete 9/30/00
4. Spacecraft I&T services 7/1/00to 5/31/0]
5. Launch site services 5/31/01 10 7/31/01
6. L&EO services 8/31/01

PERFORMANCE STANDARDS:
Schedule: On-time delivery of the above deliverables
Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Michae! D. Blau, building 5, room NO18




